
DOT_RGGB05 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99X307 REVISION NO : 1 BIDS OPENED ON : May 26 1999
CONTRACT NO: 005672 REGION NO : 4 AWARDED ON : May 28 1999
VERSION NO : 2 WORK ORDER# : 0L3509
HWY : SR 005,500 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : SR 500
JCT. SR 5 TO
BURNT BRIDGE CREEK
99X307

WESTERN STATES PAVING CO. LAKESIDE INDUSTRIES
(2000 E BEECH ST-98901-2147 913 NE 172ND AVE
PO BOX 9517 VANCOUVER WA  98684-9423

PROJECT : YAKIMA   WA  989090517 VANCOUVER   WA

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S.
102,000.00 110,000.00 121,000.00

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S.

4,500.00 15,000.00 8,000.00
GRADING

3 PAVEMENT REPAIR EXCAVATION INCL. HAUL
6984.0000 m2 12.0000 9.2500 10.0000

83,808.00 64,602.00 69,840.00
4  UNSUITABLE FOUNDATION EXCAVATION FOR PAVEMENT REPAIR

EST.
27,000.00 27,000.00 27,000.00

SURFACING
5 CRUSHED SURFACING BASE COURSE

1985.0000 t 15.0000 10.0000 24.0000
29,775.00 19,850.00 47,640.00

LIQUID ASPHALT
6 ASPHALT FOR TACK COAT

19.0000 t 300.0000 500.0000 400.0000
5,700.00 9,500.00 7,600.00

7 ANTI-STRIPPING ADDITIVE
EST.

13,220.00 13,220.00 13,220.00
ASPHALT CONCRETE PAVEMENT

8 CRACK SEALING
EST.

5,500.00 5,500.00 5,500.00
9 PLANING BITUMINOUS PAVEMENT

27520.0000 m2 3.5000 2.7500 4.0000
96,320.00 75,680.00 110,080.00

10 ASPHALT CONC. FOR PAVEMENT REPAIR
1789.0000 t 45.0000 45.0000 47.0000

80,505.00 80,505.00 84,083.00
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ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. PAVEMENT CL. A PG 70-22

11428.0000 t 38.0000 37.0000 45.0000
434,264.00 422,836.00 514,260.00

12 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

15,896.00 15,896.00 15,896.00
13 COMPACTION PRICE ADJUSTMENT

CALC
7,139.00 7,139.00 7,139.00

TRAFFIC
14  MODIFY PERMANENT IMPACT  ATTENUATOR

L.S.
25,000.00 38,000.00 30,000.00

15 REPAIR IMPACT ATTENUATOR
EST.

2.00 2.00 2.00
16 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 4,000.0000 5,800.0000 2,000.0000
8,000.00 11,600.00 4,000.00

17 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
300.0000 HR 15.0000 40.0000 34.0000

4,500.00 12,000.00 10,200.00
18 FLEXIBLE GUIDE POST

274.0000 EACH 25.0000 36.0000 30.0000
6,850.00 9,864.00 8,220.00

19  SURFACE MOUNTED FLEXIBLE GUIDE POST
8.0000 EACH 30.0000 70.0000 30.0000

240.00 560.00 240.00
20 PAINT STRIPE

15650.0000 m 0.3500 0.4000 0.4000
5,477.50 6,260.00 6,260.00

21 PLASTIC GORE STRIPE
860.0000 m 4.0000 4.5000 4.0000

3,440.00 3,870.00 3,440.00
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22 PLASTIC CROSSWALK STRIPE

90.0000 m2 25.0000 27.5000 25.0000
2,250.00 2,475.00 2,250.00

23 PLASTIC STOP BAR
80.0000 m 10.0000 16.5000 12.0000

800.00 1,320.00 960.00
24 PLASTIC TRAFFIC ARROW

14.0000 EACH 50.0000 90.0000 55.0000
700.00 1,260.00 770.00

25 RAISED PAVEMENT MARKER TYPE 1
14.6000 HUND 200.0000 220.0000 200.0000

2,920.00 3,212.00 2,920.00
26 RAISED PAVEMENT MARKER TYPE 2

9.1000 HUND 300.0000 330.0000 400.0000
2,730.00 3,003.00 3,640.00

27 TEMPORARY PAVEMENT MARKING
7530.0000 m 0.3500 0.6000 0.2500

2,635.50 4,518.00 1,882.50
28 PERMANENT SIGNING

L.S.
13,300.00 27,500.00 32,000.00

29  TRAFFIC SIGNAL SYSTEM MODIFICATION NO. 1
L.S.

11,900.00 20,000.00 20,000.00
30  TRAFFIC SIGNAL SYSTEM MODIFICATION NO. 2

L.S.
18,200.00 25,000.00 25,000.00

31  TRAFFIC RECORDER P-5
L.S.

2,100.00 2,750.00 3,000.00
32 SEQUENTIAL ARROW SIGN

180.0000 HR 8.0000 5.5000 5.0000
1,440.00 990.00 900.00
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33 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 2,500.0000 5,000.0000 4,000.0000
5,000.00 10,000.00 8,000.00

34 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
250.0000 HR 4.0000 16.5000 5.0000

1,000.00 4,125.00 1,250.00
35 TYPE III BARRICADE

4.0000 EACH 500.0000 160.0000 150.0000
2,000.00 640.00 600.00

36 TEMPORARY TRAFFIC CONTROL DEVICES
L.S.

4,000.00 10,000.00 14,000.00
37 TRAFFIC CONTROL LABOR

1300.0000 HR 32.0000 40.0000 42.0000
41,600.00 52,000.00 54,600.00

38 TRAFFIC CONTROL VEHICLE
34.0000 DAY 100.0000 65.0000 120.0000

3,400.00 2,210.00 4,080.00
39 TRAFFIC CONTROL SUPERVISOR

510.0000 HR 40.0000 40.0000 45.0000
20,400.00 20,400.00 22,950.00

40 CONSTRUCTION SIGNS CLASS A
86.8000 m2 140.0000 130.0000 100.0000

12,152.00 11,284.00 8,680.00
OTHER ITEMS

41 ADJUST MONUMENT CASE AND COVER
43.0000 EACH 150.0000 150.0000 100.0000

6,450.00 6,450.00 4,300.00
42 ADJUST MANHOLE

16.0000 EACH 500.0000 400.0000 400.0000
8,000.00 6,400.00 6,400.00

43 ADJUST CATCH BASIN
46.0000 EACH 350.0000 325.0000 400.0000

16,100.00 14,950.00 18,400.00
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OTHER ITEMS
44 CLEANING EXISTING DRAINAGE STRUCTURE

L.S.
1,500.00 9,000.00 4,600.00

45 ADJUST VALVE BOX
10.0000 EACH 140.0000 125.0000 100.0000

1,400.00 1,250.00 1,000.00
46 ADJUST JUNCTION BOX

29.0000 EACH 175.0000 175.0000 150.0000
5,075.00 5,075.00 4,350.00

47 ROADSIDE CLEANUP
EST.

2,000.00 2,000.00 2,000.00
48 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
1.00 1.00 1.00

49 CREDIT/DEBITS - MINOR CHANGES
CALC

-3.00 -3.00 -3.00

CONTRACT TOTAL $1,148,187.00 $1,196,694.00 $1,342,150.50


